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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget. Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 C TDP ™ OTHER ¥

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g’,;g{}:,“

C001 Contractor's Progress, Status and Management

Report (CPSMR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18 MATED
TOTAL PRICE

DI-MGMT-80227 SOW 3.1.2,3.1.2.3 PMW/A 170

DI-MGMT-81861A
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

STATEMENT
REQUIRED
LT See Block See Block 16 b. COPIES
16
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (NO0039) Reg Repro

16. REMARKS See Block 16

BLOCK 4: The CPSMR shall also address cost information, specifically the Contractor
shall report if the cost of products provided during the affected period is commensurate
with the available funding and anticipated burn rate. The Contractor shall also report
per CLIN/SLIN/ACRN, the following: this period and cumulative labor hours by labor
category (segregated by recurring and non-recurring); this period and cumulative labor
cost per labor category (segregated by recurring and non-recurring); this period and
cumulative material, other direct costs (ODCs) and travel with associated costs; the
percentage of work complete under the CLIN/SLIN; and the cost estimate to complete
the CLIN/SLIN.

The Contractor shall attach a separate excel sheet that lists the changes from the
previous submission, if any.

In addition, the CPSMR will contain the IMS information as specified. Submissions
shall be in editable electronic format. Contractor format is acceptable. The submittals
shall not contain embedded files. If a submission has 10 or greater attachments, the
submittal shall contain an index in Excel format, listing the file name and description of
each attachment.

BLOCK 12: The Contractor shall submit the report 60 calendar DACA.

BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-monthly basis (no
later than 10 days after the end of the prior month).

No Government response to the Report, within 15 days of submission, constitutes
approval of the Report.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2
website and delivery is required to the EVM-CR.

15. Total

G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet

DD FORM 1423-1, FEB 2001 Page 1 of 64 Pages



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0101 c

C. CATEGORY:
TDP ™

OTHER

X

D. SYSTEM|ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
c002 Contract Work Breakdown Structure (CWBS)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-81334D SOW 3.1.2.6

6. REQUIRING OFFICE

PMWI/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT See Block 16

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLK 4: The CWBS shall be based on the WBS/Program Plan included at
contract award. The contractor shall extend the WBS provided at contract award
down to appropriate levels required to provide adequate internal management,
surveillance, and performance measurement. The contractor shall submit its
extended CWBS as part of its proposal response and use the extended CWBS in
its proposal pricing submittals as appropriate. The Contractor deliver a Contract
Work Breakdown Structure (CWBS) in accordance with DI-MGMT-81334
(current version) requirements except or as modified by the following
instructions:

1. Part | INDEX: The CWBS will include a table mapping/correlating all CWBS
elements to:
a. The associated contract CLIN(s) and SOW paragraph(s)
b. The contractor’s responsible organizational/functional element(s) or
Integrated Product Team(s) responsible for accomplishment of the
CWBS element work scope (organizational/functional elements shall be
consistent with those reported on IPMR (Format 2)

2. Part Il CWBS Dictionary: The CWBS Dictionary shall provide a detailed
description of every CWBS element and contractor task needed to fully
articulate/communicate contract work scope. The task description will include
summary identification of the organizational/functional or IPT resources to be
applied. The CWBS elements shall be in the same order as the Part | Index.
CWBS element numbers shall precede the CWBS element title/description.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 2

of

64 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) c ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

BLKS 11, 12: The first submission shall be due 15 working days after contract award. In the event the CWBS is revised by contract
change/madification, subsequent deliveries are due 15 working days after change/modification.

BLK 13: Subsequent submissions shall be made ASREQ per the following instructions:

1. To reflect any Government approved evolutionary CWBS and associated CWBS Dictionary element additions and/or major revisions.
CWBS Dictionary submissions shall not be more frequent than CWBS report submissions.

2. The CWBS shall be also be updated and available for review at PMRs and other meetings as requested by the Government.

BLK 14: Microsoft Excel or Microsoft Word are the preferred formats for CWBS submissions.

One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2 website.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 C TDP ™ OTHER x

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 15’,%{,’3{55
co003 Presentation Material

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED

TOTAL PRICE

DI-ADMN-81373

SOW 3.1.2.1,3.1.4,3.1.4.2

PMW/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is

acceptable. The submittals shall not contain embedded files. If a submission

has 10 or greater attachments, the submittal shall contain an index in Excel

format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, PDR, TRRs,

and TIMs.

ASREQ by the Government for presentations. The Contractor shall submit

briefing materials 10 days prior to the presentation.

No Government response to the Report, within 15 days of submission,

constitutes approval of the Report.

BLOCK 14: One soft copy provided to PMWI/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 4 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT
C TDP

C. CATEGORY:

OTHER ¥\

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gkgl'}f‘i
coo4 Conference Agenda and Minutes
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E“S-TIMMED
DI-ADMN-81249B, DI-ADMN- SOW 3.1.2.1,3.1.4,3.1.4.2 PMWI/A 170
81250B
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10, 12 & 13: Post-Award Conference, Production PMR, SRR, SDR,
PDR< CDR, TRR, PRR and TIMs.
ASREQ by the Government for conferences. The Contractor shall submit an
agenda 5 days prior to conference. The Contractor shall submit meeting
minutes within 10 days after conference.
No Government response to the Report, within 15 days of submission,
constitutes approval of the Report.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 5 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 C TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g,igﬁ:,cE
C005 Status Report CDRL Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE I8 MATED
DI-MGMT-80368A SOW 3.1.2.5 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in Microsoft Excel editable electronic format.
The submittals shall not contain embedded files. If a submission has 10 or
greater attachments, the submittal shall contain an index in Excel format,
listing the file name and description of each attachment.
The CDRL Status Report shall include the following information:
a. CDRL Number
b. CLIN
c. CDRL Title
d. CDRL Establishment Date (contract/option exercised)
e. CDRL Due Date
f. CDRL Delivery Date
g. Contractor Letter Number
h. Expected Government Response Date
i. Government Letter Number
j-  Government Response Date
k. CDRL Status
1. Pending (due within 30 days)
2. Late (delivery past due)
3. In Government Review (within 30 days of delivery)
4. Government response past due (response past due)
I.  List of CDRLs that must be submitted within the next thirty (30)
days, in accordance with the contract
BLOCK 12: The Contractor shall submit the report 90 calendar DACA.
BLOCK 10 & 13: Subsequent submissions shall be submitted on a bi-
monthly basis (no later than 10 days after the end of the prior month).
15. Total
Government has 30 days to review, comments to be incorporated 15 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 6 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.
0101

EXHIBIT C. CATEGORY:
C TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc006 Bill of Materials (BOM) For Logistics and Supply

Chain Risk Management

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-PSSS-81656B

5. CONTRACT REFERENCE

SOW 3.1.2.7

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

N/A D

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

See Block 16

BLOCK 4: Submissions shall be in electronic format. The BOM shall be in a
format similar to that of Figure 1 in DID DI-PSSS-81656B. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCKS 10, 12 & 13: For each option exercised, 30 days after release for
procurement; subsequent submissions due 30 days after release of
procurement; 30 days after changes to Production Baseline (PB).

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 30 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 7

of

64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

coo7

2. TITLE OF DATA ITEM

Cost and Hour Report (Flex File)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-FNCL-82162

5. CONTRACT REFERENCE

SOW 3.1.2.8

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

N/A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT FINAL

SUBMISSION

a. ADDRESSEE

Repro

See Block 16 (N00039) Reg

16. REMARKS

Blocks 10 - 13: Prepare the Cost and Hour Report (FlexFile) in accordance with DI-
FNCL-82162 and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-
approved contract CSDR Plan. The DID, DI-FNCL-82162, is available from the Cost

Assessment Data Enterprise (CADE) website at

(b)(7)e

contract attachment.

The following tailoring of the DID is acceptable:

1. Data Group B - ltem 4 - Additional Data Fields #1-#12

Not required.

Contractors shall be required to submit the Cost and Hour Report (FlexFile) at
frequencies specified in the CAPE-approved CSDR plan. The contract CSDR plan
uses the event field as the driver for the submission of the reports, not the "as of date."
If the event slips, the contractor must notify the Government Program Office that a
date change is needed. It is the responsibility of the Government Program Office to
submit a request for change in the event-driven date for reporting through the CADE
website for CAPE approval before relief is given for the date reflected in the CAPE-

approved CSDR Plan.

The FlexFile shall be delivered in either a) MS Excel (.xIsx) or comma separated
values (.csv) in the contractor’s format of choosing, so long as it fulfills the
requirements of the DD FORM 2794 as is in accordance with the FlexFile DID or b)
JavaScript Object Notation (JSON) as described in the FlexFile File Format
Specification (FFS) and Data Exchange Instructions (DEI) referenced in the FlexFile

DID Requirements Section 2.

All files shall be submitted electronically using the CADE website. Data submitters
must register through the CADE website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the CADE Portal and requesting a CSDR
submitter user role. After the registration information has been verified, CAPE shall
authorize the user account and requested roles. All CADE Portal accounts need to be

renewed at least annually.

| The CSDR Plan is included as a

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 8 of 64 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) c ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the CAPE for DDCA approval.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 C TDP ™

OTHER X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
coo08 Quantity Data Report Contractor Cost Data Reporting (CCDR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-MGMT-82164 SOW 3.1.2.8

6. REQUIRING OFFICE

PMW/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
STATEMENT
REQUIRED

LT See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A D N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo | Tepe

16. REMARKS

Blocks 10 - 13: Prepare the Quantity Data Report in accordance with DI-FNCL-82164
and the OSD CAPE Deputy Director, Cost Assessment (DDCA)-approved contract
CSDR Plan. The DID, DI-FNCL-82164, is available from the Cost Assessment Data
Enterprise (CADE) website at| (b)(7)e |
The CSDR Plan is included as a contract attachment.

The following tailoring of the DID is acceptable:
N/A

Contractors shall be required to submit the Quantity Data Report at frequencies
specified in the CAPE-approved CSDR plan. The contract CSDR plan uses the event
field as the driver for the submission of the reports, not the "as of date." If the event
slips, the contractor must notify the Government Program Office that a date change is
needed. It is the responsibility of the Government Program Office to submit a request
for change in the event-driven date for reporting through the CADE website for CAPE
approval before relief is given for the date reflected in the CAPE-approved CSDR Plan.

The Quantity Date Report shall be delivered in either a) MS Excel (.xIsx) or comma
separated values (.csv) in the contractor’s format of choosing, so long as it fulfills the
requirements of the DD FORM 2794 as is in accordance with the Quantity Data Report
DID or b) JavaScript Object Notation (JSON) as described in the Quantity Data Report
Format Specification (FFS) and Data Exchange Instructions (DEI) referenced in the
Quantity Data Report DID Requirements Section 2.

All files shall be submitted electronically using the CADE website. Data submitters
must register through the CADE website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a CADE Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the CADE Portal and requesting a CSDR
submitter user role. After the registration information has been verified, CAPE shall
authorize the user account and requested roles. All CADE Portal accounts need to be
renewed at least annually.

See Block 16

15. Total

G. PREPARED BY H. DATE . APPROVED BY

See signature cover sheet See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 10 of 64 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) c ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the cost working integrated product
team (CWIPT). This includes requiring subcontractors to electronically report directly to CAPE using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the CAPE for DDCA approval.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

EXHIBIT

C. CATEGORY:

0101

C TDP ™

OTHER

X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

WAMS N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

Cc009 Software Maintenance Report (3026-2)

3. SUBTITLE

Software Resources Data Reporting
(SRDR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-MGMT-82164 SOW 3.1.2.8

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED

LT See Block 16 See Block 16

14. DISTRIBUTION

8. APP CODE

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

11. AS OF DATE

N/A D N/A

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

Blocks 10 - 13: Prepare the Software Resources Data Report (SRDR) in accordance
with DI-MGMT-82035 (or the most recently approved version) and the OSD Deputy
Director, Cost Assessment (DDCA)-approved contract CSDR Plan. The DID, DI-
MGMT-82035, is available from the Defense Cost and Resource Center (DCARC)
website at| (b)(D)e |The CSDR Plan is
included as a contract attachment.

Contractors shall be required to submit SRDRs at frequencies specified in the OSD
DDCA-approved CSDR plan and in the contract. The contract CSDR plan uses the
event field as the driver for the submission of the reports, not the "as of date." If the
event slips, the contractor must notify the Government Program Office that a date
change is needed. It is the responsibility of the Government Program Office to submit
a request for change in the event-driven date for reporting through the CSDR Submit-
Review system for DCARC approval before the date reflected in the OSD DDCA-
approved CSDR Plan.

All SRDRs shall be submitted electronically using the CSDR Submit-Review System.
The required file format for each SRDR is specified in its Data Item Description (DID).
Each SRDR format contains a Part 1 and a Part 2. Part 1 is required to be submitted in
eXtensible Markup Language (XML) format when cPet functionality is available to
generate an XML file from the completed Excel form. Part 2 must be submitted in
Excel format only. Until the cPet functionality is available to generate the XML format,
both Part 1 and Part 2 must be submitted in Excel format. Data submitters must
register through the DCARC website and possess a DoD-approved ECA digital
certificate or DoD-issued CAC to obtain a DCARC Portal account and be authorized to
upload CSDR content. Users can obtain access by submitting user information about
themselves and their organizations to the DCARC Portal and requesting a CSDR
submitter user role. After the registration information has been verified, the DCARC
shall authorize the user account and requested roles. All DCARC Portal accounts need
to be renewed at least annually.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 12

of 64 Pages




CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) c ™ p ™, OTHER X
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Subcontractor Reporting: Prime contractors are responsible for flowing down CSDR requirements contained in their prime contracts to all
subcontractors who meet the reporting thresholds specified in the DoDI 5000.02, or as required by the CWIPT. This includes requiring
subcontractors to electronically report directly to the DCARC using the CSDR Submit-Review System.

The prime contractor shall be required to work with the CWIPT and all appropriate subcontractors to prepare separate subcontract CSDR
plans for submission to the DCARC for DDCA approval.

[The prime contractor and reporting subcontractors shall allocate resources for Integrated Baseline Reviews (IBR) and Verification and
Validation (V&V) support of SRDRs as required by the government to ensure accurate and consistent software data reporting. The reviews
will be conducted in accordance with each SRDR submission.

[The prime contractor and reporting subcontractors shall utilize the Aerospace approved version of the University of Southern California
(USC) Center for Systems and Software Engineering (CSSE) Unified Code Counter (UCC) to obtain a set of standardized code counts that
reflect logical size, as opposed to physical, non-commented, etc. The government reserves the right to ask the prime contractor and
reporting subcontractors to provide the UCC and Diff Tool output files for software by Source Lines of Code (SLOC) by Computer Software
Configuration Item (CSCI) for the entire program.| (b)(7)e |

SRDR data will be available to support contractors who work for the Office of the Secretary of Defense (OSD) or the services. Access to
the data is only granted while the contractor is supporting a legitimate Department of Defense (DoD) contract, the contractor has a need-
to-know, and a Non-Disclosure Agreement (NDA) has been signed with the Government organization that the contractor supports.




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

TDP

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g,ig{}}fE
co10 Counterfeit Prevention Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1EaS-TIMATED
DI-MISC-81832 SOW 3.1.2.9 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor Format is
acceptable. If a submission has 10 or greater attachments, the submittal
shall contain an index in Excel format, listing the file name and description of
each attachment.
BLOCKS 10, 12 & 13: The Counterfeit Protection Plan shall be submitted 60
DACA.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 14 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE é’gSE{fE
Cco11 Commercial Off-The-Shelf (COTS) Manuals and
Associated Supplemental Data
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE égTIMATED
DI-TMSS-80527C SOW 3.1.2.10 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor Format is
acceptable.
BLOCKS 10, 12 & 13: Due 10 days prior to IPRs, V&V, and final submission
due 30 days prior to EDM delivery. Updated CDRL submittal required within
30 days if changes to the EDM or production baseline occurred.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 15 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B.

EXHIBIT C. CATEGORY:
C TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE ‘G’,iSS'FfE
co12 Contractor’s Risk Management Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1EaS-TIMATED
DI-MGMT-81808 SOW 3.1.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor Format is
acceptable.
BLOCKS 10, 12 & 13: 60 DACA. Subsequent submissions due monthly.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 14231,

FEB 2001

Page 16 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT

C. CATEGORY:
TDP

OTHER X MGMT

D. SYSTEM|ITEM
WAM

E. CONTRACT/PR NO.
NO00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.
Cco013

2. TITLE OF DATA ITEM

System Security Plan and Associated Plans of Action
for a Contractor’s Internal Unclassified Information

System

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-82247

5. CONTRACT REFERENCE

SOW 3.4.3

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

AS REQ

30 DACA

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

SUBMISSION
See Block 16

13. DATE OF SUBSEQUENT

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [

16. REMARKS

BLOCKS 10, 11, 12, 13: Initial, and all subsequent annual submissions, of
SSP and Plans of Action (or appropriate extracts thereof) are submitted upon

request.

BLOCK 12: SSP and Plans of Action (or appropriate extracts thereof)
submissions, initial and subsequent, are submitted upon request. Requests
will indicate what specific information is required (e.g., list of requirements

not yet met and associated plans of action; description of how all
requirements are met and associated plans of action)

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 17 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACTLINE ITEMNO. | B.
0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X MGMT

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g_\;g"}:fE
co014 Contractor’'s Record of Tier 1 Level Suppliers
Receiving/Developing Covered Defense Information
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE

DI-SCRE-82258

SOW 3.4.4

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
N/A E N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16 1
Blocks 10, 12, 13: Initial shall be delivered 30 days after contract modification
incorporating CDRL. Subsequent submissions required when changes are
made to the list, but no more than monthly.
Block 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
*Local cognizant DCMA and DSS offices.
15. Total
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 18 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C015 Software Product Specification (SPS)

WAM Source Code

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

18.
ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

Repro

See Block 16 (N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit Software Product
Specification 30 days after the Physical Configuration Audit (PCA).

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 90 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 19

of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 2;715:;5:::5
co16 Technical Report - Study/Services ) )
System Security Analysis
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED
TOTAL PRICE

DI-MISC-80508B

SOW 3.5.2.1

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the SSA 45 days prior to
CDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 20 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
co017 Interface Control Documents (ICD)

WAM Interface Control Documents

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.5.3

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Interface
Control Documents ASREQ by the Government.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 21 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
co18 Interface Control Documents (ICD)

WAM Configuration Files Interface
Control Documents

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.5.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY

12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit the WAM Configuration
Files Interface Control Documents ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 22 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0101

EXHIBIT C. CATEGORY:
C TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
co019 Status Report

WAM Control and Status Monitoring

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81248B

5. CONTRACT REFERENCE

SOW 3.5.3

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

See Block 16 See Block 16

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

8. APP CODE

A D

11. AS OF DATE
SUBMISSION

N/A See Block 16

13. DATE OF SUBSEQUENT

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit WAM Control and Status
Monitoring ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 23 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEMNO. | B.
0101

EXHIBIT
Cc

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

Co020 Installation Control Drawings

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-DRPR-81242 SOW 3.5.4

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

9. DIST
STATEMENT
REQUIRED

LT See Block 16

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10 & 12: The contractor shall submit drawings 60 days after
CDR. Subsequent submissions due with first EDM unit delivery and
concurrent with first production unit delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days
if: changes to the EDM or production baseline occurred (e.g., design
change to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be submitted
with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE

See signature cover sheet

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 24 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
]

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc021 Software Product Specification

SLDD and CPDD XML Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441A

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT DRAFT FINAL

SUBMISSION

a. ADDRESSEE

Repro

See Block 16 (NO0039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Concurrent with C027.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect

the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 25 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT

TDP

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO. 2. TITLE OF DATA ITEM

Cco022 Software Product Specification (SPS)

3. SUBTITLE

Media Source Files

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81441

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

LT

8. APP CODE

A D

See Block 16

See Block 16

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: Due 60 days after first EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 26 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT
C TDP ™

C. CATEGORY:

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
c023 Validation Report Evidence of Content Review and

Validation

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-CMAN-80792A

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY

See Block 16 See Block 16

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

8. APP CODE

A D

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 15 days prior to

Technical Manual Verification.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 27 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
Cc

C. CATEGORY:
TDP ™ X

OTHER

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc024 Technical Report - Study/Services PDF Assembly of a Single Technical

Manual

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.5.5

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

Repro

(N00039) Reg

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The Contractor shall submit 10 days prior to IPRs, V&V,
and final delivery shall occur 30 days prior to EDM delivery.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 28 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.
0101

EXHIBIT C. CATEGORY:

C TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

Co025
Record

Technical Manual Verification Discrepancy/Disposition

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-TMSS-81820

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.5.5 PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT

REQUIRED
LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

b. COPIES

See Block 16 See Block 16

8. APP CODE

A D

ESTIMATED
TOTAL PRICE

11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT

SUBMISSION

FINAL

N/A See Block 16 (NO0039) Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

See Block 16

BLOCKS 10, 12 & 13: The Contractor shall submit 7 days after completion
of Technical Manual verification. Updates to CDRL submittal are required if
any changes to the EDM or production baseline occurred.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY J. DATE

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 29 of 64

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gF‘{gSLCE
C026 Technical Manual Verification Incorporation Certificate
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE

DI-TMSS-81821

SOW 3.5.5

PMWI/A 170

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 30 days prior to EDM
delivery.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 30 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
co027 Technical Report - Study/Services

ATIS-Compatible CD-ROM

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE é%TIMATED
TOTAL PRICE
DI-MISC-80508B SOW 3.5.5 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each
attachment.
BLOCK 10 & 12: The Contractor shall submit 60 days after first EDM
delivery.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 31 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc028 Maintenance Test and Support Requirements List

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80294

5. CONTRACT REFERENCE

SOW 3.5.7 & 3.5.8

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

STATEMENT
REQUIRED

LT

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain an
index in Excel format, listing the file name and description of each

attachment.

BLOCK 10, 12 & 13: The Contractor shall submit 30 days prior to PDR,
CDR and TRR and when any changes in production occur.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 32 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C029 Technical Report — Study/Services

Initial Spares Support List (ISSL)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

ESTIMATED
TOTAL PRICE

DI-MISC-80508B SOW 3.5.9 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16

BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.

BLOCK 10, 12 & 13: The Contractor shall submit 60 after CDR and
concurrent with first production option.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 33 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT C. CATEGORY:
C TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc030 System Problem Report (SPR)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81232

5. CONTRACT REFERENCE

SOW 3.6.1-3.6.3

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the System Trouble
Report concurrent with the first interim software delivery. Subsequent
submissions due no later than 10 days after the end of the prior month..
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 34 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

17. PRICE
GROUP

ESTIMATED
TOTAL PRICE

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 C TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C031 Supplier's Configuration Management Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SESS-80858C SOW 3.6.2 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 60 days after Post
Award Conference.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 35 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT
]

C. CATEGORY:

TDP ™

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

C032 Configuration Item (Cl) Documentation

Recommendation

3. SUBTITLE

Configuration Item (Cl) Database

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-82007

5. CONTRACT REFERENCE

SOW 3.6.2.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

8. APP CODE

A

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

ESTIMATED
TOTAL PRICE

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) Rea T Fepro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall Configuration ltem (CI)
Database ASREQ by the Government.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 36 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
c

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C033 Technical Report - Study/Services Equipment Top-Down Breakdown

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508B

5. CONTRACT REFERENCE

SOW 3.6.2.1.1

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

See Block 16

attachment.

BLOCK 10, 12 & 13 The contractor shall submit the initial Equipment Top-
Down Breakdown Report 10 days prior PDR which will address SOW
paragraph 3.6.2.1.1, only The contractor shall submit a follow-on Equipment
Top Down Breakdown Report 30 days prior to TRR, which will include any
updates since the initial submittal as well as the information specified in
SOW paragraph 3.10.3.1.4. Submit quarterly thereafter.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 37

of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 C TDP ™ OTHER ¥
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc034 Engineering Change Proposal

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80639D

5. CONTRACT REFERENCE

SOW 3.6.4.5.2

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION

See Block 16 See Block 16

14.  DISTRIBUTION

8. APP CODE

A D

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See Block 16

b. COPIES

18.
ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT FINAL

(N00039) Fos [ e

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: Submit within 30 days of a change as required
(ASREQ) by the Government or as generated (ASGEN) by the contractor to

address a proposed change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY
See signature cover sheet

H. DATE . APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 38 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 C TDP ™ OTHER X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégme
C035 Request for Variance

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE EZTIMATED

TOTAL PRICE

DI-SESS-80640D SOW 3.6.4.5.3 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the RFV within 30 days
after determination of need.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 39 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR

L3 TECHNOLOGIES, INC

1. DATAITEM NO.

Co036

2. TITLE OF DATA ITEM

Notice of Revisi

on (NOR)

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80642D

5. CONTRACT REFERENCE

SOW 3.6.2.5.4

6. REQUIRING OFFICE

PMWI/A 170

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

18.
ESTIMATED
TOTAL PRICE

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the NOR within 30
days after determination of need.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 40 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A.CONTRACT LINE ITEMNO. | B.
0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc037 Configuration Status Accounting (CSA) Information

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81253C

5. CONTRACT REFERENCE

SOW 3.6.2.6

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10 & 12: The contractor shall deliver the document 30
days prior to DVT.
BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the EDM baseline occurred (e.g., design
change to correct requirements compliance determined during
testing) that affect the CDRL. Updated CDRL submissions shall be
submitted with change bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 41 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT
]

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

Cco038
Report

2. TITLE OF DATA ITEM

3. SUBTITLE

Hazardous Material Management Program (HMMP)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-81397C

5. CONTRACT REFERENCE

SOW 3.6.4.1

6. REQUIRING OFFICE

PMW/A 170

7. DD 250 REQ 9. DIST

REQUIRED
LT

8. APP CODE

A D

STATEMENT

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

b. COPIES

ESTIMATED
TOTAL PRICE

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10 & 12: The contractor shall submit the report 45 days prior to

CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change

bars.

See Block 16

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page 42 of 64

P

ages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
c

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 10?83:55
C039 Safety Assessment Report (SAR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LeTIMATED
DI-SAFT-80102C SOW 3.6.4.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: First delivery is required 45 days prior to CDR and
TRR. Final
delivery is required at the completion of DVT.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 43 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
Cc

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE g,igs:,ﬁ
Cco040 Quality Assurance Program Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE LS TIMATED
TOTAL PRICE
DI-QCIC-81794 SOW 3.6.6 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the Quality Assurance
Program Plan 2 MACA.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM or production baseline occurred (e.g., design change
to correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 44 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

0101

Cc

TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 237'&;5:,‘75
co41 Configuration Audit Plan
Production Configuration Audit Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
DI-SESS-81646B SOW 3.9.1 PMW/A 170
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the plan 5 months
prior to start of FCA/ PCA.
BLOCK 13: Updates to the CDRL submittal are required within 30
days if: changes to the production baseline occurred (e.g., design
change to correct requirements compliance determined during testing)
that affect the CDRL. Updated CDRL submissions shall be submitted
with change bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 45 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc042 Configuration Audit Summary Report and Certification

Production Configuration Audit Summary
Report and Certification

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81022D

5. CONTRACT REFERENCE

SOW 3.9.1

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the report 30 days after
completion of FCA/PCA.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001

Page

46 of 64

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc043 Failure Reporting, Analysis and Corrective Action

Taken (FRACA

)

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
TOTAL PRICE
MIL-HDBK-2155 SOW 3.9.1.1 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N0O0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: Delivery to commence upon start of Hardware and
Software Integration. Submit monthly thereafter.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 47 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE ‘G';(';SLCE
co044 Test Plan
FAl Test Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1E§TIMATED
DI-NDTI-80566A SOW 3.9.2.1 PMWI/A 170
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCK 10 & 12: The contractor shall submit the Article Inspection (FAI)
Test Plan 150 days prior to the FAI Test.
BLOCK 13: Updates to the CDRL submittal are required within 30 days
if: changes to the production baseline occurred (e.g., design change to
correct requirements compliance determined during testing) that affect
the CDRL. Updated CDRL submissions shall be submitted with change
bars.
Government has 30 days to review, comments to be incorporated 30
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on
the NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 48 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office

of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 C TDP ™ OTHER X

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE ‘G';(';ELCE

co045 Test Procedures

FAIl Test Procedures

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 1E§TIMATED

DI-NDTI-80603A SOW 3.9.2.1 PMW/A 170
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10 & 12: The contractor shall submit the FAI Test Procedures 90 days
prior to the FAI Test.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
(changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.
15. Total

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

See signature cover sheet See signature cover sheet

DD FORM 1423-1, FEB 2001

Page 49 of 64

Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0101 C TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C046 Test/Inspection Report

FAI Test Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18.
ESTIMATED
TOTAL PRICE

DI-NDTI-80809B SOW 3.9.21 PMWI/A 170
7. DD 250 REQ 9.DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg [ Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10 & 12: The contractor shall submit the FAI Test Report 30 days after
completion of the FAI Test.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.
Government has 30 days to review, comments to be incorporated 30 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 50 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE &g&f‘z

Co047 Test Plan

Production QCI Test Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ‘E‘;TIMATED

DI-NDTI-80566A SOwW 3.9.2.2 PMW/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

STATEMENT
REQUIRED

LT See Block 16 See Block 16 b. COPIES

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION

A D N/A See Block 16 (NO0039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format is
acceptable. The submittals shall not contain embedded files. If a submission
has 10 or greater attachments, the submittal shall contain an index in Excel
format, listing the file name and description of each attachment.
BLOCK 10 & 12: The contractor shall submit the test plan 150 days prior to the
QCI Test.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.
Government has 30 days to review, comments to be incorporated 10 DARC.

BLOCK 14: One soft copy
15. Total

G. PREPARED BY H. DATE . APPROVED BY J. DATE

See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 51 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER ¥

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
co048 Test Procedure

Production QCI Test Procedures

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18.
ESTIMATED
TOTAL PRICE

DI-NDTI-80603A SOW 3.9.2.2 PMWI/A 170
7. DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the test procedures 90
days prior to the QCI Test.
BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT C. CATEGORY:

C TDP ™ OTHER ¥\

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

Co049

2. TITLE OF DATA ITEM

Test/Inspection R

3. SUBTITLE

eport
Production QCI Test Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80809B

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.9.2.2 PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

See Block 16 See Block 16

b. COPIES

11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT

SUBMISSION

FINAL

N/A See Block 16 (NO0039)

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit Production QCI Test
Report ASREQ by the Government.

See Block 16

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the production baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10 DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE . APPROVED BY J. DATE

See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
01 01 C TDP ™ OTHER X
D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE gégl'}:,CE
C050 Provisioning Screening Data
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE ESTIMATED
DI-SESS-81714 SOW 3.10.3.1.1 PMWI/A 170
7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The Contractor shall submit 90 days after CDR to
support the Provisioning Conference at the Contractor’s Facility with hardware
available 120 days after CDR.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10 DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE |I. APPROVED BY J. DATE

See signature cover sheet

See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

WAMS N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

2. TITLE OF DATA ITEM

C051 Supplementary Provisioning Technical Documentation

3. SUBTITLE

Supplemental Data for Provisioning

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

DI-PSSS-81716 SOW 3.10.3.1.2

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

9. DIST 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED
LT See Block 16

10. FREQUENCY

See Block 16

14. DISTRIBUTION

8. APP CODE

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION

A D N/A See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the SDFP 90 days after
CDR to support the Provisioning Conference with hardware available 120
days after CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

H. DATE . APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0101

B. EXHIBIT C. CATEGORY:

C TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C052 Engineering Data for Provisioning (EDFP)

Engineering Data for Provisioning - Design
Change Notice

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81874

5. CONTRACT REFERENCE

SOW 3.10.3.1.3

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

9. DIST
STATEMENT
REQUIRED

7. DD 250 REQ

LT

8. APP CODE

A D

10. FREQUENCY

See Block 16 See Block 16

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

b. COPIES

11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION
N/A See Block 16

a. ADDRESSEE DRAFT FINAL

(N00039) oo [ Femo

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

See Block 16

BLOCKS 10, 12 & 13: The contractor shall submit the EDFP 90 days after
CDR to support the Provisioning Conference to occur 150 days after CDR.

BLOCK 13: Updates to the CDRL submittal are required within 30 days if:
changes to the EDM baseline occurred (e.g., design change to correct
requirements compliance determined during testing) that affect the CDRL.
Updated CDRL submissions shall be submitted with change bars.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.

Government has 30 days to review, comments to be incorporated 10
DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.

15. Total

G. PREPARED BY

H. DATE I. APPROVED BY

See signature cover sheet

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT

TDP

C. CATEGORY:

OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

Co053

2. TITLE OF DATA ITEM

Customized Microelectronics Devices Source Protection Plan

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81763

5. CONTRACT REFERENCE

SOW 3.10.3.1.4

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST 10. FREQUENCY

STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

See Block 16

See Block 16

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT FINAL

Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit 90 days after CDR to
support the Provisioning Conference at the Contractor’s facility with
hardware available 120 days after CDR. For applicable DCNs submit

concurrently.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE

DD FORM 1423-1, FEB 2001
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP ™

OTHER X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Cc054 Product Drawings/Models and Associated Lists

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81000E

5. CONTRACT REFERENCE

SOW 3.10.5.1

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
REQUIRED
LT See Block 16 See Block 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL
SUBMISSION
A D N/A See Block 16 (N00039) Reg | Repro
16. REMARKS See Block 16
BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each
attachment.
BLOCKS 10, 12 & 13: The contractor shall submit the Product
Drawings/Models and Associated Lists 15 days prior to PCA. After
Government approval of the first submittal provide updated/revised Product
Drawings/Models and Associated Lists 30 days after determination of
design change.
If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be
submitted with change bars.
Government has 30 days to review, comments to be incorporated 10
DARC.
BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the
NSERC/SE2 website.
15. Total
G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet
DD FORM 1423-1, FEB 2001 Page 58 of 64 Pages




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP

OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATAITEM NO.

Co055

2. TITLE OF DATA ITEM

Commercial Drawings/Models and Associated Lists

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-81003E

5. CONTRACT REFERENCE

SOW 3.10.5.1

6. REQUIRING OFFICE

PMW/A 170

ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.

See Block 16

DISTRIBUTION

b. COPIES

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT

SUBMISSION
See Block 16

a. ADDRESSEE DRAFT

FINAL

(N00039)

Reg

Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format

is acceptable. The submittals shall not contain embedded files. If a

submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The contractor shall submit the Commercial

Drawings/Models and Associated Lists 15 days prior to PCA. After

Government approval of the first submittal provide updated/revised

Commercial Drawings/Models and Associated Lists 30 days after
determination of design change.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall be

submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY
See signature cover sheet

J. DATE
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |[PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.

0101

EXHIBIT
C

C. CATEGORY:
TDP X

™

OTHER

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS NO00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
C056 Technical Data Package

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-SESS-80776A

5. CONTRACT REFERENCE

SOW 3.10.5.1

6. REQUIRING OFFICE

PMWI/A 170

18.
ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

Blk. 4: Contractor’s format is not acceptable. The contractor shall also
comply with MIL-STD-31000C in the preparation of the TDP. The
contractor shall comply with the associated TDP in SOW Section
3.10.5.1 Refer to SOW for additional details.

Blk. 10, 12 & 13:

Outline: The Contractor shall submit an outline EDM TDP 21 calendar
days prior to CDR. The Outline shall include data lists that identify the
set of drawings and lists that will be contained within the final TDP.

Draft: The Contractor shall submit a Draft EDM TDP (per SOW Section
3.10.5.1) 45 calendar days prior to First Article Test (FAT) Test
Readiness Review (TRR). The Draft TDP shall include data lists that
identify the set of drawings and lists that will be contained within the

final TDP.

Final: The contractor shall submit a Final EDM TDP (per SOW Section
3.10.5.1) 45 calendar days prior to FCA/PCA.

Updates to the TDP can be triggered by approved Enterprise Change
Requests and corrective actions. Updated CDRL submissions shall be
submitted with change summary pages that list the drawing/list number
and page of each associated change, along with a description of the

nature of the change and rationale for the change.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

I. APPROVED BY

See signature cover sheet

J. DATE
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CONTRACTDATAREQUIREMENTS LIST
(1 Data Item)

A. CONTRACTLINEITEMNO. B. EXHIBIT C. C ATEGORY:
(see first page) c T™OP X ™M OTHER
C. SYSTEM/ITEM D. CONTRACT/PR NO. E. CONTRACTOR
WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC

16. REMARKS (Continued)

Government has 30 calendar days to review CDRL. The contractor shall incorporate Government comments and resubmit CDRL
14 calendar DARC.

Blk.14: One soft copy provided to COR by electronic e-mail submission to: (b)(6) @navy.mil. For all files over 8 MB
provide submission to COR by electronic submission on AMERDEC SAFE: https://safe.amrdec.army.mil/safe/WWelcome.aspx

Blk. 14b:
All COTS technical manuals shall be provided in hard copy and soft copy.

[Email notification upon each submission to the Government Assistant Program Manager (APM).




CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER ¥

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO.
N00039-20-D-0065

F. CONTRACTOR
L3 TECHNOLOGIES, INC

1. DATA ITEM NO.

Co057

2. TITLE OF DATA ITEM

Diminishing Manufacturing Sources and Material Shortages

Management Plan

3. SUBTITLE

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-81948

5. CONTRACT REFERENCE

SOW 3.10.7

6. REQUIRING OFFICE

PMW/A 170

18.
ESTIMATED
TOTAL PRICE

7. DD 250 REQ

LT

8. APP CODE

A

9.DIST
STATEMENT
REQUIRED

10. FREQUENCY

See Block 16

12. DATE OF FIRST SUBMISSION 14.  DISTRIBUTION

See Block 16 b. COPIES

11. AS OF DATE

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT FINAL

SUBMISSION

See Block 16 (N0O0039) Reg [ Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format. Contractor format
is acceptable. The submittals shall not contain embedded files. If a
submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each

attachment.

BLOCKS 10, 12 & 13: The Contractor shall submit initial submission 30
days after PDR and CDR and annually thereafter.

If submittals are required as part of an Engineering Services effort, delivery
will be as specified in the Task Order. Updated CDRL submissions shall
be submitted with change bars.

Government has 30 days to review, comments to be incorporated 10

DARC.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the

NSERC/SE2 website.

See Block 16

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY J. DATE

See signature cover sheet
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing
this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government
Issuing Contracting Officer for the Contract |PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0101

B. EXHIBIT
C

C. CATEGORY:

TDP ™

OTHER

X

D. SYSTEM|ITEM

E. CONTRACT/PR NO.

F. CONTRACTOR

WAMS N00039-20-D-0065 L3 TECHNOLOGIES, INC
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
Co058 Status of Government Furnished Property Report

17. PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MGMT-80269/T

5. CONTRACT REFERENCE

SOW 4

6. REQUIRING OFFICE

PMWI/A 170

ESTIMATED
TOTAL PRICE

7.DD 250 REQ

LT

8. APP CODE

A

9. DIST
STATEMENT
REQUIRED

10. FREQUENCY

QTRLY

12. DATE OF FIRST SUBMISSION

See Block 16

14.  DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

a. ADDRESSEE

(N00039)

b. COPIES

DRAFT

FINAL

Reg

Repro

16. REMARKS

BLOCK 4: The deliverable shall be submitted electronically in Excel format and capture
all required data fields per Attachment 1 (Rev 2). The submittals shall not contain
embedded files. If a submission has 10 or greater attachments, the submittal shall contain
an index in Excel format, listing the file name and description of each attachment.

BLOCK 10: GFP reports providing the Attachment 1 (Rev 2) data are required to be
submitted quarterly for all GFP accountable to this contract. The report for the quarter
ending 30 September shall document the contractor’s annual physical inventory; the
report shall be signed and dated by the Contractor’s property administrator, attesting to
the veracity and accuracy of the inventory. Substantiating documentation (e.g., iRAPT
transfer, DD 250, DD 1149, DD 1348) shall be provided in conjunction with the GFP

report for all GFP transactions occurring during the quarter.

BLOCK 12: First submission to be provided following the quarter that GFP is initially
received by the contractor. For example, if the contractor receives GFP on January 15th,
the first GFP report will be due April 15th, for the quarter ending 31 March.

BLOCK 13: January 15th, April 15th, July 15th, and October 15th for the preceding
quarter. If a submission date falls on a weekend or holiday, the submission is due the
next working day.

Government has 30 days to review, comments to be incorporated 10 days after receipt of
comments (DARC).

Note: All GFP receipts and transfers must be executed within the Procurement Integrated
Enterprise Environment (PIEE) GFP Module’s Property Transfer process.

BLOCK 14: One soft copy provided to PMW/A 170 via SharePoint on the NSERC/SE2

website.

Contract
Specialist

COR

APO

DCPO

15. Total

G. PREPARED BY

See signature cover sheet

H. DATE

. APPROVED BY

See signature cover sheet

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-

4302, and to the Office of Management and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed
form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM
NO.

0101

B. EXHIBIT

A

C. CATEGORY:

TDP ™ OTHER X

D. SYSTEM|ITEM
WAMS

E. CONTRACT/PR NO. F. CONTRACTOR
N00039-20-D-0065 L3 TECHNOLOGIES, INC

1. DATAITEM 2. TITLE OF DATA ITEM
NO

. C059 Interface Design Description

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-IPSC-81436A

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

SOW 3.5.3 PMW/A 170

17. PRICE
GROUP

7. DD 250 REQ 9. DIST
STATEMENT
REQUIRED

LT

8. APP CODE

A D

10. FREQUENCY

See
Block 16

12. DATE OF FIRST 14. DISTRIBUTION
SUBMISSION

See Block 16

11. AS OF DATE

See
Block 16

b. COPIES

13. DATE OF SUBSEQUENT a. ADDRESSEE DRAFT
SUBMISSION

FINAL

18.
ESTIMATED
TOTAL
PRICE

See Block 16 (NO0039) Reg Repro

16. REMARKS

BLOCK 4: Submissions shall be in electronic format.
Contractor format is acceptable. The submittals shall not

contain embedded

files. If a submission has 10 or greater attachments, the

See Block
16

submittal shall contain an index in Excel format, listing the file
name and description of each attachment.

Block 10, 11, 12: A preliminary version of the document should
be provided 45 days prior to PDR. The document shall be
updated and provided 45 days prior to CDR regardless if agile
or waterfall development. The document shall be updated and
submitted after each major release of software if implementing
agile development processes. The document should be
updated after the CDR if waterfall development is pursued and
should reflect the actual software products at the end of
development.

Government has 30 days to review and comments are to be
incorporated 30 DARC.

Block 14: One soft copy provided to PMW/A 170 via
Sharepoint on the NSERC/SE2
website.

15. Total

G. PREPARED BY H. DATE . APPROVED BY J. DATE
See signature cover sheet See signature cover sheet

DD FORM 1423-1, Feb 2001

Page 64 of 64

Pages




